

Transmittal

Date : 9/3/09

Project : Salem High School  
 Addition and Renovations

Project No. : 208060

To : **ALL PLANS HOLDERS**

Attn :

From : Lynn Woodbury

Transmitting

- Herewith
- Under Separate Cover
- Per Your Request On :
- 

The Following :

- Prints
- Specifications
- Shop Drawings
- Sketches
- Originals
- 

VIA :

- USPS
- Federal Express
- Pick-Up
- Courier
- Email Only

For :

- Approval
- Your Use
- Review & Comment

- Distribution
- Record
- Signature & Return to this Office

Copies	Date	Description
1	9/3/09	Addendum #3

Remarks

Copy

File : 208060

- 
- 
-

**ADDENDUM #3**

**SALEM HIGH SCHOOL ADDITION AND RENOVATIONS**  
**3551 Underwood Drive**  
**Conyers, GA 30012**

**LPB 208060-S**

**SECTION 00 903**  
**SEPTEMBER 3, 2009**

The following items shall take precedence over the Plans and Specifications for the above named project and shall become a part of the Contract Documents. Where any item called for in the Specifications or indicated on the Drawings is supplemented hereby, the original requirement shall remain in effect. Where any original item is amended, voided or superceded hereby, the provisions of such item not specifically amended, voided or superceded shall remain in effect.

The following changes are to be incorporated into the Construction Documents dated August 7, 2009. All those receiving this Addendum should modify their set of Contract Documents to show the below described changes. Changes are as follows:

**I. PREVIOUS ADDENDA**

- 1.1 Addendum #1, August 25, 2009.
- 1.2 Addendum #2, September 1, 2009.

**II. SPECIFICATIONS**

- 2.1 Section 00 300:
  - A. **CLARIFICATION:** All bids will be received and opened at Rockdale County Public Schools Offices at 1062 North Street, Conyers, Georgia.
- 2.2 Section 03 450:
  - A. Paragraph 2.1.C: Add additional acceptable manufacturer "ConArt Precast LLC".

**III. DRAWINGS**

- 3.1 Not Applicable

End of Addendum #3