

11 November, 2009

Barker, Cunningham, Barrington, P.C. Architects
4335 South Lee Street
Suite E
Buford, Georgia 30518

Addition and Renovations
First Chinese Baptist Church
Duluth, Georgia

ADDENDUM NUMBER THREE:

The plans and specifications for the construction of an addition and renovations for the First Chinese Baptist Church of Duluth, Georgia, dated 13 October 2009 prepared by Barker, Cunningham, Barrington, P.C. Architects, 4335 South Lee Street, Suite E, Buford, Georgia 30518 are hereby amended.

This addendum is issued to institute the following changes, deletions, additions or clarifications and thereby becomes a part of the plans and specifications.

Where any original item is amended, voided or superseded hereby, the provisions of such item not specifically amended, voided, or superseded shall remain in effect.

Changes/Clarifications:

1. Sheet A5.1: Make the following changes to the Door Schedule:
Door No.01 - Change to a 'B' Label door with 1/4" wire glass.
Door No.06 – Change Door Type from Elev. D to Elev. B, single leaf.
2. Sheet L1.0 –Landscape Plan: The amount of 'Sod' grassing to be used on this project shall be limited to 2,000 sq.ft. Sod locations will be determined by the Owner.
3. Sheet P1.2: Provide a new 4" PVC sewer line from the new building, approx. 225 feet to the existing sewer man hole, at a 2% min slope. (See revised Sheet M1.1)
4. The following sheets are being revised per this addendum:
 - Sheet M1.1, dated 11-11-09
 - Sheet P1.2, dated 11-11-09
 - Sheet P2.0, dated 11-11-09
 - Sheet E1.1, dated 11-11-09
 - Sheet E2.1, dated 11-11-09
 - Sheet E3.1, dated 11-11-09
 - Sheet E3.2, dated 11-11-09

End of Addendum #3

